SCHEDULE COF PAY | TEMS PAGE 27
CALL ORDER : 530 CONTRACT ID : M-27669-A
LETTI NG DATE : 09/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT & REPAIR

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LuUWP
2 105-07038 FIELD CFFICE, A 3. 000 MOS
3 106-03285 FAI LED MVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
9 203-02000 EXCAVATI ON, COWDN 990. 000 Cys
10 203-02131 EXPLORATCRY EXCAVATI ON 5. 000 CYs
11 205-06937 TEMPORARY SI LT FENCE 100. 000 LFT
12 211-07454 STRUCTURE BACKFI LL 220. 000 CYs
13 303-04489 COVPACTED CRUSHED AGGREGATE, 8 6. 000 TON
14 303-07449 COWPACTED AGGREGATE, NO. 73 80. 000 TON
15 303-07662 STONE 12. 000 TON
16 306-08043 M LLING TRANSI TI ON 390. 000 SYS
17 402-07433 HVA SURFACE, TYPE B 400. 000 TON
18 406- 05520 ASPHALT FOR TACK COAT 1.500 TON
19 601-06035 GUARDRAI L, RESET 100. 000 LFT
20 610-07486 HVA FOR APPROACHES, TYPE A 30. 000 TON
21 615-06490 R GHT OF WAY MARKER 29. 000 EACH
22 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
23 615-07832 BENCH MARK POST 1. 000 EACH
24 616-02281 GROUT FOR RI PRAP 5. 000 CYS
25 616-02320 GEOTEXTI LES 675. 000 SYS
26 616-06405 Rl PRAP, REVETMENT 535. 000 TON
27 616-93766 BREAKI NG CONCRETE SLOPEWALL 136. 000 SYS
28 616-95754 PAVED SI DE DI TCH, BREAK 156. 000 LFT
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06545 FERTI LI ZER 1. 000 TON
31 621-06553 SEED M XTURE, R 300. 000 LBS
32 621-06565 MJULCH NG MATERI AL 4. 000 TON
33 702-94656 CONCRETE, B 3. 600 Cys
34 714-04875 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 66. 000 LFT
35 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 4 FT. 8. 000 LFT
36 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 20. 000 LFT
37 715-05049 PIPE, TYPE 4, G RCULAR 8 IN. 20. 000 LFT
38 715-05209 PIPE, TYPE 4, G RCULAR 18 IN 10. 000 LFT
39 715-05212 PIPE, TYPE 4, CRCULAR 24 IN 80. 000 LFT
40 715-05242 PIPE, TYPE 1, DEFORMED, 8.9 SQ FT. 144. 000 LFT
41 715-05249 PIPE, TYPE 1, DEFORVED, M N AREA 18.1 SFT. 84. 000 LFT
42 715-06501 CONCRETE ANCHOR, M N, AREA 8.9 SQ FT. 2.000 EACH
43 715-06802 CONCRETE ANCHOR, M N. AREA 18.1 SQ FT. 2.000 EACH
44  720-90984 MANHCLE, C2 5. 000 EACH
45 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
46 801-06625 DETCUR ROUTE MARKER ASSEMBLY 46. 000 EACH

47 801-06640 CONSTRUCTI ON SIGN, A 56. 000 EACH



SCHEDULE OF PAY | TEMS PACE 28
CALL ORDER : 530 CONTRACT ID : M-27669-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT & REPAIR

48 801-06645 CONSTRUCTI ON SIGN, B 2. 000 EACH
49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07119 BARRI CADE, I11-B 360. 000 LFT
51 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCR BASE 26. 000 LFT
52 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 9. 000 SFT
53 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN. 360. 000 LFT
54 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 2, 800. 000 LFT
55 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 17. 000 EACH

56 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 17. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 29
CALL ORDER : 540 CONTRACT ID : M-27775-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD OFFICE, A 2.000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DON
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 306-08043 M LLI NG TRANSI TI ON 600. 000 SYS
6 402-07433 HVA SURFACE, TYPE B 750. 000 TON
7 402-07438 HVA | NTERVEDI ATE, TYPE B 90. 000 TON
8 406- 05520 ASPHALT FCR TACK COAT 2.500 TON
9 801-06640 CONSTRUCTI ON SIGN, A 3. 000 EACH
10 801-06775 MAI NTAI NI NG TRAFFI C LuUWwP LuUwP
11 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 1, 625. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 30
CALL ORDER : 550 CONTRACT ID : M-27778-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07038 FIELD CFFICE, A 3. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 306-08033 MLLING ASPHALT, 1 IN 34, 523. 000 SYS
7 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
8 401-07329 QT QA HWA, 4, 70, SURFACE, 9.5 mm 2, 848. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 8. 000 TON
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 036. 000 LFT
11 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 805-02328 SI GNAL CABLE, 1C 14CGA 2, 000. 000 LFT
14 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 500. 000 LFT
15 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 1, 720. 000 LFT
16 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 7, 358. 000 LFT
17 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 3, 483. 000 LFT
18 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN. 60. 000 LFT
19 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH

20 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 1. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 31

CALL ORDER : 560 CONTRACT ID : M-27783-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 CRACK SEALI NG

1 106-03285 FAI LED NVATERI AL 1. 000 DOl
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
4 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 71, 000. 000 LFT
5 305-06826 CRACKS, LONG TUDI NAL, ROUT, CLEAN AND SEAL 71, 000. 000 LFT
6 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 26. 000 TON
7 612-05081 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
8 612-60410 DRI LLED HOLE FOR UNDERSEAL 400. 000 EACH
9 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
10 801-06645 CONSTRUCTI ON SIGN, B 4.000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 32

CALL ORDER : 570 CONTRACT | D M- 27784-A
LETTI NG DATE : 09/14/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 PARTI AL 3R MAI NTENANCE
1 106-03285 FAI LED NVATERI AL 1. 000 DOL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 304-07490 HVA PATCH NG TYPE B 66. 000 TON
5 306-08034 MLLING ASPHALT, 1 1/2 IN 1, 456. 000 SYS
6 306-08043 M LLING TRANSI TI ON 1, 545. 000 SYS
7 402-07433 HVA SURFACE, TYPE B 1, 920. 000 TON
8 406- 05520 ASPHALT FCR TACK COAT 5. 860 TON
9 801-06640 CONSTRUCTI ON SIGN, A 2.000 EACH
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUWwP



SCHEDULE OF PAY | TEMS PACGE 33
CALL CRDER : 580 CONTRACT ID : M-27797-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 106-03285 FAI LED NMATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DCL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
4 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 100. 000 TON
5 304-07489 HVA PATCHI NG TYPE A 210. 000 TON
6 402-07450 HVA, TYPE A, VEDGE AND LEVEL 1, 800. 000 TON
7 406- 05520 ASPHALT FOR TACK CQOAT 6. 100 TON
8 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFIC LUWP LUWP



SCHEDULE OF PAY | TEMS PACE 34
CALL CRDER : 590 CONTRACT ID : M-27802-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 3. 000 M5
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUWP
6 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 497. 000 TON
7 303-01180 COWPACTED AGGREGATE, NO 53 856. 000 TON
8 304-07490 HVA PATCH NG TYPE B 497. 000 TON
9 306-08042 M LLING SCARI FI CATI ON/ PRCFI LE 114, 090. 000 SYS
10 306-08043 M LLING TRANSI TI ON 4,613. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
12 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 9, 413. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 27.500 TON
14 610-07487 HVA FOR APPROACHES, TYPE B 381. 000 TON
15 615-06520 MONUMVENT, RE- ESTABLI SH 10. 000 EACH
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 24.000 EACH
17 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4, 668. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 808-06712 LINE, PAINT, BROKEN, YELLOWN 4 IN. 7, 450. 000 LFT
21 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 48, 872. 000 LFT

22 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 24.000 LFT



SCHEDULE OF PAY | TEMS PACGE 35

CALL CRDER : 600 CONTRACT 1D M - 27806- A
LETTI NG DATE : 09/14/04 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO. 0001 HVA RESURFACE
1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED MVATERI AL 1. 000 DOl
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 202-94749 CURB, ASPHALT, REMOVE 100. 000 LFT
6 303-01180 COVPACTED AGGREGATE, NO. 53 1, 714. 000 TON
7 304-07491 HVA PATCHING TYPE C 150. 000 TON
8 306-08043 M LLING TRANSI TI ON 2, 000. 000 SYS
9 402-07434 HVA SURFACE, TYPE C 7,120. 000 TON
10 402-07452 HVA, TYPE C, WEDGE AND LEVEL 150. 000 TON
11 406- 05520 ASPHALT FOR TACK CQAT 28. 750 TON
12 605-05523 CURB, HVA 100. 000 LFT
13 720-44000 CASTI NG ADJUST TO GRADE 2. 000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACE 36
CALL ORDER : 610 CONTRACT ID : M-27812-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 PI PE LI NI NG

1 106-03285 FAI LED MATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 203-02070 BORROW 275. 000 CYs
6 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
7 210-07021 LI NI NG 125. 000 LFT
8 210-07021 LI NING 730. 000 LFT
9 210-07824 LATERAL 22.000 EACH
10 211-07454 STRUCTURE BACKFI LL 5. 000 CYs
11 213-08058 FLOMBLE BACKFI LL 5. 000 Cys
12 715-05154 PIPE, TYPE 2, AQRCULAR 24 IN 165. 000 LFT
13 801-06640 CONSTRUCTI ON SIGN, A 2.000 EACH

14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 37
CALL ORDER : 620 CONTRACT ID : M-27830-A
LETTI NG DATE : 09/14/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02240 PAVEMENT REMOVAL 2, 100. 000 SYS
7 203-02000 EXCAVATI ON, COVMON 350. 000 Cys
8 203-02070 BORROW 50. 000 CyS
9 303-01180 COVPACTED AGGREGATE, NO 53 269. 000 TON
10 402-07434 HVA SURFACE, TYPE C 68. 100 TON
11 402-07439 HVA | NTERVEDI ATE, TYPE C 90. 800 TON
12 402-07442 HVA BASE, TYPE C 653. 400 TON
13 402-07452 HVA, TYPE C, WEDGE AND LEVEL 50. 000 TON
14 406- 05520 ASPHALT FCR TACK COAT 2.200 TON
15 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
16 601-02103 GUARDRAI L, WBEAM SHCP CURVED, 6 FT. 3 IN SPACI NG 68. 000 LFT
17 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 474.000 LFT
19 605-06200 CENTER CURB, A, CONCRETE 30. 000 LFT
20 621-06574 SCDDI NG 2, 100. 000 SYS
21 801-06624 STANDARD BARRI CADE, |11B, WTH SI GNS 6. 000 EACH
22 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
23 801-06710 FLASH NG ARROW S| GN 300. 000 DAY
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
25 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 2.000 EACH
26 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 112. 000 SFT
27 804-06771 DELI NEATOR PCST, FLEXI BLE 25. 000 EACH
28 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 500. 000 LFT
29 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 2, 840. 000 LFT
30 808-06705 LI NE, THERMOPLASTIC, SCOLID, WHITE, 8 IN 478. 000 LFT
31 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 2,270. 000 LFT
32 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLID, WH TE, CROSSHATCH 137. 000 LFT
33 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D, YELLOW 72.000 LFT
34 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 7.000 EACH
35 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 3. 000 EACH

36 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 8 IN. 261. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 38
CALL ORDER : 630 CONTRACT ID : M-27397-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 REST AREA MODERN ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUwP
2 105-07039 FIELD CFFICE, B 15. 000 MOS
3 106-03285 FAI LED VATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-01261 TESTI NG FOR ASBESTCS 2. 000 EACH
7 202-04890 VELL 1. 000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 100. 000 SYS
9 202-91840 FENCE, CHAI N LI NK, REMOVE 100. 000 LFT
10 202-96133 PI PE, REMOVE 470. 000 LFT
11 202-98695 VELL, REMOVE LUWP LuUwP
12 202-99187 FENCE, FARM FI ELD, REMOVE 60. 000 LFT
13 203-02000 EXCAVATI ON, COVWWON 15, 000. 000 CYS
14 203-07084 EXCAVATI ON LUWP LUWP
15 205-06937 TEMPCRARY SI LT FENCE 600. 000 LFT
16 210-05758 BU LDI NG LUWP LUWP
17 210-06369 SAW QUT 1, 500. 000 LFT
18 210-06900 TREATMENT PLANT LUWP LUWP
19 211-02050 B BORROWN 400. 000 Cys
20 402-07433 HVA SURFACE, TYPE B 350. 000 TON
21 502-06999 PCCP, 8 IN 2, 350. 000 SYS
22 603-03829 FENCE 75. 000 LFT
23 603-06060 FENCE, FARM Fl ELD, RESET 60. 000 LFT
24 603-06065 FENCE, CHAIN LINK, RESET 100. 000 LFT
25 604-90256 S| DEWALK, CONCRETE, 6 I N 50. 000 SYS
26 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 5. 000 EACH
27 621-06559 MULCHED SEEDI NG R 8, 000. 000 SYS
28 621-06560 MJULCHED SEEDI NG U 7, 000. 000 SYS
29 715-03795 PIPE, DUCTILE IRON, 6 IN 6, 200. 000 LFT
30 715-04612 Pl PE 40. 000 LFT
31 715-04612 PI PE 475. 000 LFT
32 715-91361 PIPE, PVC, 6 IN 950. 000 LFT
33 716-01382 Al R RELEASE VALVE 4. 000 EACH
34 716-07654 PI PE | NSTALLATI ON, TRENCHLESS, 6 IN 170. 000 LFT
35 718-04986 CLEANCUT 6. 000 EACH
36 732-02531 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRON 6 IN 2.000 EACH
37 732-02744 GATE VALVE AND BOX, 6 IN. 6. 000 EACH
38 732-04837 PLUG 6. 000 EACH
39 732-04926 VALVE 1. 000 EACH
40 732-04983 Pl PE LUWP LuUwP
41 732-06651 WATER LINE, 2 IN 25. 000 LFT
42 732-06842 TAP 2.000 EACH
43 732-06842 TAP 1. 000 EACH
44 732-06842 TAP 2.000 EACH
45 732-96629 WATER LINE, 1 IN 40. 000 LFT
46 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
47 801-06640 CONSTRUCTI ON SIGN, A 7.000 EACH



SCHEDULE OF PAY | TEMS PACGE 39
CALL ORDER : 630 CONTRACT ID : M-27397-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 REST AREA MODERN ZATI ON

48 801-06645 CONSTRUCTI ON SIGN, B 3. 000 EACH
49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07118 BARRI CADE, I11-A 36. 000 LFT

51 801-99182 TEMPORARY CHANGEABLE MESSAGE SI GN, | NSTALL AND NAI NTAI N 2.000 EACH

52 807-04443 CONDUI T 50. 000 LFT






